STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 12
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

03/ 19/ 02
10- 2A3604

10- MER-99-12.7/23.7

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 693, 653. 00

3, 726, 069. 20

3, 833, 048. 50

4,172,797.00

4,213,773.70

BIl D

SUMMARY

I'N MERCED COUNTY I N AND NEAR MERCED
AND ATWATER FROM 0. 6 KM SOQUTH OF

CH LDS AVENUE OVERCROSSI NG TO

0.3 KM NORTH OF WEST ATWATER

I NSTALL MEDI AN BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
4,828,000. 00 AMOUNT UNDER

5, 406, 000
BI DDER I D
5
3
1
2
4

11. 0%

TOTAL NUMBER COF WORKI NG DAYS

1,134, 347.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 20/ 02
CONTRACT CODE ' C !
53 CONTRACT | TEMS

FEDERAL Al D ACST- P099- (435) E
PHG P099- ( 435) E

180

PERCENT UNDER EST 23. 50

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248
TEI CHERT CONSTRUCTI ON

P O BOX 3367
TURLOCK CA 95381-3367
CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070
LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

530 241-1086
00471473
530 243-0787

209 632-6600
00000008
209 632-3404

503 682-2252
00332441
503 682-0110

559 651- 1337
00282929
559 651-2335



10- 2A3604 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 19/ 02 03/ 20/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

APEX FENCE GUARD RAI LI NG AND PLACE BEAM

ANDERSON CA

J AND M LAND RESTORATI ON ERCSI ON CONTRCL

BAKERSFI ELD CA

LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

MORI SOLI CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA

SPECI ALTY MOW NG PRUNI NG

FALLBROOK CA

STATEW DE SAFETY AND SI GNS CONS=

TRUCTI ON AREA SI GNS, M SCELLANEQUS SI GNS, CRASH CUSHI ON
NI POMO CA



10- 2A3604 Bl D245
10- MER- 99- 1 SUMMARY OF REMAINING BIDDERS PAGE 3
03/ 19/ 02 03/ 20/ 02
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON COLD PLANE ( PORTI ON)

SAN CARLOS CA

APEX FENCE I TEVS 12, 13 AND 45 THRU 50 ( PORTI ON)

ANDERSON CA

J AND M LAND RESTORATI ON | NC | TEVS 22 THRU 28

BAKERSFI ELD CA

K R C SAFETY ITEMS 5, 15 AND 43

VI SALI A CA

LI NEAR OPTI ONS I TEVS 6, 51 AND 52 (PORTI ON)

MENLO PARK CA

MORI SOLI  CONSTRUCTI ON | TEM 53

LI VERMORE CA

POAERLAND EQUI PVENT | NC I TEVS 17 AND 21 ( PORTI ON)

VALLEY CENTER CA

BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

BAYWOOD ENVI RONMENTAL
SAN RAFAEL CA
FARWEST SAFETY

LODI CA

ON NEXT PAGE

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS AND DELI NEATORS



10- 2A3604 Bl D245
10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 19/ 02 03/ 20/ 02

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 KARLESKI NT CRUM

SAN LU S OBI SPO CA
LI NEAR OPTI ONS | NC
MENLO PARK CA
MBI
LI VERMORE CA
MURELCO ELECTRI CAL
RI CHMOND CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

THERMOPLASTI C STRI PI NG AND MARKI NG

METAL BEAM GUARD RAI L AND PRUNE EXI STI NG PLANTS
ELECTRI CAL AND MODI FY LI GHTI NG

CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GRANI TE CONSTRUCTI ON COVPANY

11280 AVENUE 10
HANFORD CA 93230
J AND M LAND RESTCRATI ON | NC
1640 JAMES ROAD
BAKERSFI ELD CA 93308
K R C SAFETY
6084 WEST HURLEY AVENUE
VI SALI A CA 93277
LI NEAR OPTI ONS
1 KELLY COURT
MENLO PARK CA 94025

CONTI NUED ON NEXT PAGE

ITEMS 6, 7, 9, 11 AND 17 THRU 42 ( PARTI AL)

| TEMS 22 THRU 28 ( PARTI AL)

I TEMS 5, 6 AND 43 ( PARTI AL)

I TEMS 6, 51 AND 52 (PARTIAL)



10- 2A3604 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 19/ 02 03/ 20/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MORI SOLI CONSTRUCTI ON | TEM 53 ( PARTI AL)
5933 NORTH FRONT STREET
LI VERMORE CA 94550
PONERLAND EQUI PMENT | NC I TEMS 17 AND 21 ( PARTIAL)
27943 VALLEY CENTER ROAD
VALLEY CENTER CA 92082
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE TRI BEAM AND METAL BEAM GUARD RAI L
ANDERSON CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
K R C SAFETY TRAFFI C CONTROL AND SI GNS
VI SALI A CA
MORI SOLI  CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SPECI ALTY MOW NG SERVI CE PRUNE OLEANDERS

FALLBROOK CA



10- 2A3604 Bl D245

10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 19/ 02 03/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 1, 500. 00* 1, 500. 00

2 070018 Tl ME- RELATED OVERHEAD VDAY 180 1, 200. 00 216, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 14, 000. 00* 14, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 500. 00* 7,500. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 223, 000. 00* 223, 000. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 30, 000 1. 00 30, 000. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 38, 000. 00* 38, 000. 00

9 150668 REMOVE FLARED END SECTI ON EA 1 100. 00 100. 00
10 (S) 150722 REMOVE PAVENENT MARKER EA 2,100 1.20 2,520. 00
11 150823 REMOVE DOWNDRAI N EA 2 1, 400. 00 2, 800. 00
12 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 240 17.00 21, 080. 00
13 151568 RECONSTRUCT THRI E BEAM BARRI ER M 80 48. 00 3, 840. 00
14 152037 RELAY ENTRANCE TAPER AND Pl PE DOAKDRAI N EA 2 1, 400. 00 2, 800. 00
15 152320 RESET ROADSI DE S| GN EA 7 360. 00 2,520. 00
16 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 3 200. 00 600. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
18 190101 ROADVWAY EXCAVATI ON VB 10, 700 20. 00 214, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
20 198001 | MPORTED BORROW VB 9, 530 32.00 304, 960. 00
21 (S) 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 85, 000. 00* 85, 000. 00
22 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 23 450. 00 10, 350. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 700 1. 00 3, 700. 00
24 (S) 203024 COVPOST ( EROSI ON' CONTRQL) KG 14, 000 . 65 9, 100. 00
25 203026 MOVE - | N MOVE - OUT( ERCSI ON CONTRQL) EA 2 680. 00 1, 360. 00
26 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 160 85. 00 13, 600. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 960 1.65 1, 584. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 800 2.00 1, 600. 00
29 208909 EXTEND 200 MM CONDUI T M 83 140. 00 11, 620. 00
30 260201 CLASS 2 AGGREGATE BASE VB 5, 790 50. 00 289, 500. 00
31 390160 ASPHALT CONCRETE ( TYPE B) TONN 11, 400 50. 00 570, 000. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 920 65. 00 5, 850. 00

AREA)

33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 340 8. 00 2,720. 00
34 394050 RUMBLE STRI P M 28, 600 .10 2, 860. 00
35 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 14 1.00 14.00
36 664015 450 MM CORRUGATED STEEL Pl PE M 2 1, 800. 00 3, 600. 00

(2.01 MM THI CK)



10- 2A3604 Bl D245

10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 19/ 02 03/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

37 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 26 180. 00 4, 680. 00
(1.63 MV THI CK)

38 692088 300 MM ENTRANCE TAPER EA 2 250. 00 500. 00

39 692383 300 MM ANCHOR ASSEMBLY EA 6 225. 00 1, 350. 00

40 705044 450 MM STEEL FLARED END SECTI ON EA 1 125. 00 125. 00

41 721010 ROCK SLOPE PROTECTI ON VB 4 175. 00 700. 00
(BACKING NO. 1, METHOD B)

42 729010 ROCK SLOPE PROTECTI ON FABRI C MR 12 30. 00 360. 00

43 820107 DELI NEATOR ( CLASS 1) EA 270 30. 00 8, 100. 00

44 833080 CONCRETE BARRI ER ( TYPE K) M 1, 470 100. 00 147, 000. 00

45 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 26, 900 48. 00 1, 291, 200. 00

46 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 3 150. 00 450. 00

47 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 25 260. 00 6, 500. 00

48 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 16 560. 00 8, 960. 00

49 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 3 950. 00 2, 850. 00

50 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 4, 600. 00 13, 800. 00

51 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 30, 000 .75 22, 500. 00
( SPRAYABLE)

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,100 4.00 8, 400. 00

53 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 3, 693, 653. 00



[ TEMl

O©CoOoO~NOOUAWNE

10- 2A3604

10- MER-99-1

03/ 19/ 02

SUMMARY

375.
1, 600.
225.
275.
400.

OF

REMA

2400.

N

Bl D245
PAGE 8
03/ 20/ 02
FI FTH
BI D AMOUNT
10, 000. 00* 10000
600. 00 108000
5, 000. 00* 5000
20, 000. 00* 20000
10, 000. 00* 10000
200, 000. 00* 200000
3.35 100500
80, 000. 00* 80000
500. 00 500
1.00 2100
950. 00 1900
17.00 21080
46. 00 3680
1, 500. 00 3000
350. 00 2450
1, 000. 00 3000
50, 000. 00* 50000
40. 00 428000
10, 000. 00* 10000
30. 00 285900
80, 425. 00* 80425
450. 00 10350
.92 3404
.61 8540
660. 00 1320
84.24 13478
1.58 1516
1.57 1256
600. 00 49800
66. 00 382140
64. 00 729600
200. 00 18000
10. 00 3400
.50 14300
1, 000. 00 14000
500. 00 1000
236. 00 6136
142. 00 284
100. 00 600



10- 2A3604

SUMMARY

10- MER-99-1
03/ 19/ 02
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
125. 00 125
450. 00 1800
5. 00 60.
28.00 7560
90. 00 132300
47. 80 1285820
150. 00 450
250. 00 6250
550. 00 8800
900. 00 2700
4,500. 00 13500
.60 18000
3.70 7770
21, 000. 00* 21000
3,726, 069. 2

OF REMA

RD
AMOUNT

00 100
00 1700
00 780
00 8100
00 74970
50 1304650
00 450
.00 3750.
.00 11200.
.00 3000.
.00 13800.
.70 21000.
00 10500
00~* 25000

3, 833, 048. 50

I NI NG BI DDERS
_______________________________ [
FOURTH
BI D AMOUNT
_______________________________ |

135. 00 135
175. 00 700
33.00 396.
35. 00 9450
80. 00 117600.
55. 00 1479500
90. 00 270.
300. 00 7500
525. 00 8400
800. 00 2400
7, 000. 00 21000
1.00 30000.
4.00 8400.

22, 000. 00* 22000

4,172,797.00

Bl D245
PAGE 9
03/ 20/ 02
FI FTH
BI D AMOUNT
560. 50 560
195. 00 780
4.00 48
38. 00 10260
100. 00 147000
47. 80 1285820
150. 00 450
250. 00 6250
550. 00 8800
900. 00 2700
4,500. 00 13500
. 86 25800
3.00 6300.
20, 845. 00* 20845

4,213,773.70



